सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA68033058278946U
Certificate Issued Date	:	16-Mar-2022 12:42 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ NAGASANDRA/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08702988661253772U
Purchased by	:	VICTORY ELECTRICALS
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	VICTORY ELECTRICALS
Second Party	:	EE ELE DASARAHALLI
Stamp Duty Paid By	:	VICTORY ELECTRICALS
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Please write or type below this line

Supplementary Agreement

No: 02/2021-22

This Continuation of Original agreement made on the 16th day of March 2022 has the reference to the agreement for the work **"Annual Maintanance of street lights package D-2 ward no 13 Mallasandra "**for a period until fresh tender is invited and new contract comes in to existence for this work.

Between

The **Executive Engineer (Ele), Dasarahalli Zone, BBMP** on behalf of commissioner, BBMP, Bangalore (Employer), OF THE ONE PART

Contd....2

ASST. EXECUTIVE ENGINEER (Ele)
Bruhath Bangalore Mahanagara Palike
Dasarahalli Zone, Bangalore

Statutory Alert

1. The authenticity of this Stamp certificate should be verified at www.shcilestamp.com or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

And

M/s. Victory Electricals (Contractor) having its principle place of business at **, No-2087 Bhoninangar bangarpet-563114.**. ON THE OTHER PART.

Employer vide Work Order Letter No: EE/ELE/DZTEND/WO/000010/2020-21, Dtd:15.02.2021 had awarded the work of "work **"Annual Maintanance of street lights package D-2 ward no 13 Mallasandra"** for the period of one year (From 15.02.2021 TO 14.02.2022) at the tendered cost of the work **is Rs.17,03,339/-**

This is in continuation of the original agreement No:10/20-21 Dtd :15.01.2021 which has expired on 14.02.2022 and supplementary agreement No:02/21-22 Dtd: 15.02.2022 in order to temporarily extend original contract further till fresh tenders are invited and contract is awarded to new contractor.

Whereas Employer has judiciously verified the master register qualities with the actual quantities in the ward and certified these excess quantities, these attributed to new street lights provided in the wards under POW, special grants etc. after the award of this maintenance contract. These quantities are to be maintained from public interest since the date of completion of their one year defect liability period.

Whereas commissioner, **BBMP vide No-PSR(G)/3874/21-22, Dt:28.12.2021** approved to consider the to Extended date of the contract at original agreement tender rates subject to its terms and conditions. Hence this supplementary agreement entered between the above said parties. All the terms and conditions of original agreement shall apply to this supplementary agreement and it shall be read along with the original agreement. This Supplementary Agreement shall be valid till original agreement/contract persists.

The following documents shall be deemed to form and to be read and construed as part of this agreement Viz.

4. Original Contract Agreement.
5. Supplementary agreement.
6. Original contract Bill of Quantities

In case of any disputes relating to any of the clause of this order the same shall be referred to commissioner, BBMP, whose decision shall be final on the parties concerned.

IN WITNESS WHEREOF BOTH THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED SEALED AND DELIVERED

Contractor

Executive Engineer (Ele)
BBMP, Dasrahalli zone

Witness:
1.
2.

Scanned by CamScanner